



## ADDENDUM NO. 2

### SPRING RIVER RD PARKING IMPROVEMENT

The Bidding Documents for the Spring River Rd Parking Improvement project are amended as follows:

**SPECIAL PROVISIONS**

1.) On Sheet SP3 of the Special Provisions, replace the “CONTRACT TIME” section with the following:

**CONTRACT TIME**

The Contractor shall complete all Work to be done under the Contract not later than June 28, 2019.

2.) Replace 00150.50(f) and (g) in the Special Provisions with the following:

**00150.50(f) Utility Information (No Anticipated Relocations)** - Within the Project limits, there are no anticipated relocations with the Utilities listed below. The Contractor shall contact those Utilities having buried facilities and request that they locate and mark them for their protection prior to construction.

Utility	Contact Person's Name, Address, Email, and Phone Number
Mid State Electric (Power)	Mike Hibbs Phone 541-536-2126 Mhibbs@mse.coop
Sunriver Utilities (Water)	Dan Daggett Office 541-593-4197
Bend Broadband (Telecommunications)	Jack Bowls 541-693-5983 Jack.Bowles@tdstelecom.com

**00150.50(g) Utility Information (Anticipated Relocations):**

The following organizations may be adjusting Utilities within the limits of the Project during the period of the Contract with relocation Work estimated to be completed by the following dates and times:

Subsection	Utility	Contact Person's Name, Address, Email, and Phone Number	Estimated Completion Date
00150.50(g)(1)	CenturyLink (Telecommunications)	Craig Redelings, Engineer II tel: 541-385-0296 cell: 541-527-2475 Craig.Redelings@centurylink.com	May 24, 2019 (Relocate 3 existing pedestals)

The Contractor shall contact the Engineer to view the approved Utility Relocation Plans.

**(1) CenturyLink - "Telecommunication Utility":**

The Contractor shall notify the Telecommunication Utility in writing, with a copy to the Engineer, at least 14 Calendar Days before beginning Work within 10 feet of the Telecommunication Utility facilities located between Sta 18+00 R and Sta 19+50 R.

**CLARIFICATION**

The item "Construction Survey Work" shall include providing layout for the striping and pavement marking work depicted in the plans. The Contractor will not be performing striping and pavement marking work as part of the Project, but the Contractor will be providing striping and pavement marking layout for the County to conduct striping and pavement marking work upon completion of the Project.

The Bidding Documents for the Spring River Rd Parking Improvement project are amended as described above.

  
\_\_\_\_\_  
Cody Smith, PE  
County Engineer

5-2-19  
\_\_\_\_\_  
Date

---

I acknowledge receipt of Addendum Number 2.

\_\_\_\_\_  
SIGNATURE OF BIDDER

\_\_\_\_\_  
Date

**THIS ADDENDUM, COMPLETE WITH ATTACHMENTS, SHALL BE SUBMITTED WITH BID PROPOSAL.**